

(राष्ट्रीय पशु जैव प्रोद्योगिकी संस्थान)

National Institute of Animal Biotechnology

**Corrigendum -- Change of Opening Date and Pre Bid Clarifications**

*Please refer NIAB Tender Details as follows.*

Tender ID : 2022\_DBTEC\_669609\_1

Tender Reference Number : NIAB/SP/2021-22/21

Tender Title : Construction of Transgenic Goat Shed-Comprising of Civil,Fabrication,Electrical and Road works at NIAB Campus as per NIT Specifications, Scope of Work and Further Amendment If Any.

The following changes may please be noted before submission of bids with respect to the tender details mentioned above.

In place of old dates mentioned in Tender , please consider following dates.

Document Download End Date :- in place of Existing old date --- Read As :- 18/02/2022

Bid Submission End date : in place of Existing old date --- Read As :- 18/02/2022

Bid Opening Date in place of Existing old date --- Read As :- 19/02/2022

**Revised /New changes in specifications**

1. Page No. 55, Drawing of NIAB Bio gas has been treated as removed from NIT.
2. The following information as per Annexure -1 mentioned below to be noted while participating in Tender .

Rest of the tender conditions remains same.

Manager (S&P)  
NIAB-Hyderabad  
Date:- 10/02/2022

**Annexure – 1**

<b>Pre Bid Quarries and Clarifications</b>		
<b>S. No.</b>	<b>Queries by the Bidders</b>	<b>Reply by NIAB</b>
1	How many Running Account bills are there and after submission of Running bill to NIAB how many days it will take to release	02 RA bills. From the submission of bill, in three weeks the payment will be done
2	In how many months should the whole work to be completed	Work should be completed in 120 days
3	Can the workers camp be given a chance even if it is late night	No
4	Is there any Mobilization Advance or Materials Advance available for this bid	No
5	Is there any working time restrictions	Yes
6	Kindly mention the period of defects liability period	01 year from the date of Handing over
7	Will provide NIAB any space for contractor site office / Store rooms	Space will be provided subject to the availability
8	Will provide NIAB free supply of water and power	If availed-Applicable charges will be levied
9	ARV VIVA 131 Villas of G+2 and Club House G+3 with completed value of Project is Rs.4849.74 Lakhs and the Project Completion Date is 31.03.2021	Will be considered
10	Residential High-Rise Building of Basements-2 Nos., G+14 Floors Blocks-A;B;C&D and Club House Stilt + 4 Upper Floors with Project Cost is Rs.5000.00 Lakhs and Completed Value is Rs.3517.90 Lakhs and Estimated Date of Completion is 30.10.2023	Will be considered
11	Residential High-Rise Building of Basements-2 Nos., G+7 Floors Block-A;B;C&D and Club House Stilt + G + 4 Upper Floors {ESTA} with Project Cost is Rs.4200.00 Lakhs and Completed Value is Rs.4255.64 Lakhs and Estimated Date of Completion is 30.09.2022	Will be considered

<b>12</b>	<b>The Following Supporting Documents are sufficient to participate:</b>	
	1.) Work Done Certificate issued by Chartered Engineer / Government of India Registered Approved Valuer 2.) Certificate regarding Construction of Work issued by Chartered Accountant 3.) Panchayat Approval Documents 4.) HMDA Approval Documents 5.) Form – 26 AS for the Financial Years 2019-20 & 2020-21	Yes
13	SD Amount 3% or 5%	3%
14	Whether Electrical licence is required	Not applicable
15	Whether only civil experience is considered ?	Experience will be considered as per the scope of work
16	Value of completed work how much required ? For eligible	Not applicable

Rest of the tender specifications and conditions remains same.